

GOVERNMENT OF BIHAR
BIHAR RURAL ROAD DEVELOPMENT AGENCY (BRRDA)
EXPRESSION OF INTEREST (EOI) cum REQUEST FOR PROPOSAL(RFP)
For Selection of Consultancy Services for Project Management and
Construction Supervision of Bridges on Rural Roads in the State of Bihar

Clarification for Pre-Bid Meeting held on dt.-05.02.2021 for Expression of Interest (EOI) cum Request for Proposal (RFP) For Selection of Consultancy Services for Project Management and Construction Supervision of Bridges on Rural Roads in the State of Bihar with following Corrigendum/Addendum:-

1. The date of submission of RFP is extended from 11.02.2021 to 25.02.2021.

E. Data Sheet

27	17.5	The Proposal submission address is: Secretary Bihar Rural Roads Development Agency Rural Works Department 3rd Floor, Land Development Building, Budha Marg, Patna - 800001 E-mail:pmsgyrwdbihar@gmail.com The Proposals must be submitted no later than: Date: [25.02.2021] Time: 15:30hrs (Local Time)
----	------	--

2. The proposed personnel for post K2 is 10 nos. is to be bifurcated as 02 nos. Bridge Design Engineer and 08 nos. of Bridge Engineer.
3. The proposed personnel for post K3 is 20 nos. is to be bifurcated as 05 nos. Quality cum Material Expert Bridge Design Engineer and 03 nos. of Quantity Surveyor with 12 nos. of Field Engineer.
4. The age limit for the proposed key expert can be increased to 63 years from 60 years.
Note: Age of the key expert proposed should not be more than 63 (sixty three) years on the last day of submission of the proposal.
5. Remuneration paid in local currency pursuant to the rates set forth in Appendix D shall be adjusted every 12 months (and, for the first time, with effect for the remuneration earned in the 13th calendar month after the date of the Contract) by applying the following formula:

$$R_t = R_{t_0} \times \frac{I_t}{I_{t_0}}$$

R_t is the adjusted remuneration;


R_{t_0} is the remuneration payable on the basis of the remuneration rates (Appendix D) in local currency;

I_t is the official index for salaries in the Client's country for the first month for which the adjustment is to have effect; and

I_{t_0} is the official index for salaries in the Client's country for the month of the date of the Contract.



6. Decision regarding Bid security/earnest money deposit has to be taken by the State Govt. in light of letter no.-F.9/4/2020-PPD Govt. of India, Ministry of Finance dated-12.11.2020
7. The list of ongoing Bridge Projects is being enclosed for ready reference.
8. All other Terms and Conditions will remain same as per RFP.


Secretary-cum-Empowered
Officer, BRRDA, Bihar
E-mail.id: pmgsyrwdbihar@gmail.com,



6

Abstract of pending LSBs under PMGSY-I & II of Bihar

Sl. No.	District Name	Name of Division	No. of Bridge	Sanctioned Cost (in Lakh)	Expenditure (in Lakh)
1	Araria	Araria	127	29989.2	6874.49
2	Araria	Forbisganj	50	11289.88	4972.48
3	Arwal	Arwal	1	144.59	76.06
4	Aurangabad	Aurangabad	15	4470.53	1109.86
5	Aurangabad	Daudnagar	1	210.51	0
6	Banka	Banka-1	12	2567.53	869.6
7	Banka	Banka-2	15	5471.73	2087.94
8	Begusarai	Teghra	1	349.85	0
9	Bhagalpur	Bhagalpur	3	612.29	179.33
10	Bhagalpur	Kahalgaon	2	661.54	427.93
11	Bhagalpur	Naugachhia	5	1790.73	902.05
12	Bhojpur	Piro	1	239.24	0
13	Buxar	Dumraon	1	579.64	343.93
14	Chapra	Chapra-1	1	189.62	149.5
15	Chapra	Marhaura	1	371.46	255.52
16	Chapra	Sonpur	2	266.31	82.18
17	Darbhanga	Biraul	17	3587.43	1756.45
18	Darbhanga	Darbhanga-1	3	332.09	0
19	Darbhanga	Darbhanga-2	1	600.22	257.56
20	East Champaran	Areraj	2	451.83	289.69
21	East Champaran	Motihari	11	2697.31	1233.5
22	East Champaran	Raxaul	10	3602.04	2439.44
23	Gaya	Gaya	6	1615.73	118.95
24	Gaya	Imamganj	17	4193.66	0
25	Gaya	Neemchak Bathani	1	245.46	0.2
26	Gaya	Sherghati	11	3314.67	458.02
27	Gaya	Tekari	4	973.37	335.12
28	Jamui	Jamui	5	1638.32	744.82
29	Jamui	Jhajha	40	12187.46	0
30	Kaimur	Bhabhua	1	260.93	153.51
31	Katihar	Barsoi	9	2741.88	198.38
32	Katihar	Katihar	10	3877.29	878.04
33	Katihar	Manihari	18	5376.52	433.14
34	Khagaria	Gogari	12	4347.11	2228.56
35	Khagaria	Khagaria	7	4,095.23	2373.24
36	Kishanganj	Kishanganj-1	42	8128.49	2941.86
37	Kishanganj	Kishanganj-2	40	9481.53	2610.18
38	Lakhisarai	Lakhisarai	4	661.79	318.12
39	Madhepura	Madhepura	4	1968.15	463.55
40	Madhepura	Udakishanganj	11	4013.91	143.26
41	Madhubani	Benipatti	9	2483.93	1030.1

Sl. No.	District Name	Name of Division	No. of Bridge	Sanctioned Cost (in Lakh)	Expenditure (in Lakh)
42	Madhubani	Jhanjharpur	12	5067.36	559.71
43	Munger	Kharagpur Tarapur	1	223.11	139.64
44	Muzaffarpur	Muzaffarpur East-2	7	2193.44	740.39
45	Nalanda	Bihar Sharif	3	921.28	413.05
46	Nalanda	Harnaut	1	282.09	0
47	Nalanda	Hilsa	2	479.32	210.76
48	Nawada	Nawada	12	5381.7	1881.93
49	Nawada	Rajauli	4	6394.62	2875.14
50	Patna	Masaurhi	2	358.56	177.12
51	Patna	Patna	1	222.15	112.39
52	Purnia	Baisi	25	10289.17	6116.51
53	Purnia	Dhamdaha	3	1459.02	232.35
54	Purnia	Purnea	1	237.75	0
55	Rohtas	Bikramganj	1	255.07	80.76
56	Rohtas	Sasaram-2	1	298.14	0
57	Saharsa	Saharsa	1	228.45	141.66
58	Saharsa	Simri Bakhtiarpur	5	1102.62	0
59	Saharsa	Simri Bakhtiyarpur	18	5625.55	2831.8
60	Samastipur	Patori	1	279.08	151.32
61	Samastipur	Rosera	3	1,458.64	330.14
62	Sheikhpura	Sheikhpura	2	252.16	47.59
63	Sheohar	Sheohar	2	283.97	0
64	Sitamarhi	Belsand	6	1278.16	882.26
65	Sitamarhi	Pupari	2	549.18	301.89
66	Sitamarhi	Sitamarhi	6	2093.51	663.32
67	Supaul	Birpur	3	845.12	95
68	Supaul	Supaul	5	2536.49	886.87
69	Supaul	Triveniganj	2	1136.78	624.8
70	Vaishali	Mahnar	4	977.18	383.55
71	Vaishali	Mahua	2	513.37	322.87
72	West Champaran	Bagaha-1	1	308.75	225
73	West Champaran	Bagaha-2	1	214.67	146.64
74	West Champaran	Betia	3	626.62	415.24
75	West Champaran	Narkatiaganj	1	478.93	381.2
		Grand Total	677	196933.01	62107.46

Sl. no.	Name of Agency	Tender Doc Ref No.	Description	Request	Remarks of BRRDA
1	2	3	4	5	6
1	SatyaVani Projects and Consultants Pvt. Ltd.	Page No. 23	Tender Fee and EMD Amount	As per Military Engineer Services, MoD: All those consultants who have got themselves registered under Single Point Registration Scheme of NSIC are eligible to get the benefits under Public Procurement Policy for Micro & Small Enterprises (MSEs) Order 2012 as notified by the Govt. of India, Ministry of Micro Small & Medium Enterprises, New Delhi vide Gazette Notification dated 23 Mar 2012. Such Consultants are exempted from Payment of Tender fee and Earnest Money deposit (EMD). Request you to include above criteria for exemption of Tender fee and EMD on submission of MSME certificate. Request you to Modify as per above conditions.	Decision regarding Bid security/earnest money deposit has to be taken by the State Govt. in light of letter no.- F.9/4/2020-PPD Govt. of India, Ministry of Finance dated-12.11.2020
	SatyaVani Projects and Consultants Pvt. Ltd.	Page No. 24	Annual turnover (FY 15-16 to 19-20): At least average turnover equivalent to or > INR 10 Cr.	Request to modify the average turnover is equal or more than INR 7.50 Cr. for the last 5 years.	Terms and Condition will remain same as per RFP.
2	VaishnaviInfratech Services Pvt. Ltd.	General	General	Kindly Clarify this is EOI only (then RFP shall issue at later stage) or EOI+TechnicalProposal+Financial Proposal (now we have to submit all)	All proposal have to be submitted simultaneously but after 1st Pre-Qualification Technical Proposal will be opened. Financial proposal will be opened for technically qualified firms only.
	VaishnaviInfratech Services Pvt. Ltd.	General	General	It is Time based Contract or Lump sum Contract? Kindly Clarify Because Page 21 clause 14.1.3 says Not Applicable Page 52 Form Fin-4 says LUMSUM Contract?	The Client may indicate in the Data Sheet the estimated Key Experts' time input (expressed in person-month) or the Client's estimated total cost of the assignment, but not both. This estimate is indicative and the Proposal shall be based on the Consultant's own estimates for the same.

					Page No.-12 Not Applicable will be deleted.
VaishnaviInfratech Services Pvt. Ltd.	Page No. 21	Clause 10.2 Statement of Undertaking	Kindly Provide the format of Statement of Undertaking	Page No.-33 Please refer 21.3 (f) of Data Sheet.	
VaishnaviInfratech Services Pvt. Ltd.	Page No. 21	Clause 14.1.2 Estimated input of Key Experts+Support Staff time-input	Kindly provide the Man-months/Estimated input of Key Experts+Support Staff time-input	The Client may indicate in the Data Sheet the estimated Key Experts' time input (expressed in person-month) or the Client's estimated total cost of the assignment, but not both. This estimate is indicative and the Proposal shall be based on the Consultant's own estimates for the same.	
VaishnaviInfratech Services Pvt. Ltd.	Page No. 22	Clause 17.5 & 19.1 Date of submission	What is date of submission of EOI cum RFP?	As per TOR Interested Consultancy firms may submit Expression of Interest in sealed envelopes clearly superscripted as 'Request for Expression of Interest cum Request for Proposal (RFP) For Selection of Consultancy Services for Project Management and Construction Supervision of Bridges on Rural Roads in the State of Bihar' in one original and one copy up to 11.02.2021 on or before 15:30 Hours. Will be written on the data sheet. The date of submission has been extended up to 25.02.2021 from 11.02.2021.	
VaishnaviInfratech Services Pvt. Ltd.	Page No. 25	Clause 30.2 Expected date for the Commencement of the Services ;	What shall be Expected date for the commencement of the services;	2.1 Effectiveness of Contract This Contract shall come into force and effect on the date (the "Effective Date") of the Client's notice to the Consultant instructing the Consultant to begin carrying out the Services. This notice	

					shall confirm that the effectiveness conditions, if any, listed in the SC have been met. Page No 67-68
	VaishnaviInfrotech Services Pvt. Ltd.	Page No. 51	Time Input in Person / Month	Kindly provide the Time Input in Person/Month of each staff	Schedule of Completion of Tasks of Consultant: The implementation of the project is envisaged for a period of Two Years (24 Months) with a possibility of extension based on the Project requirement and satisfactory performance. Page No 63
	VaishnaviInfrotech Services Pvt. Ltd.	Page No. 52	Point 10: Training of Clients Personnel	For How many Client Personnel and where should be venue for how many days? Kindly clarify	The Training will be imparted to the concerned division and subordinate staffs with the contractor personnel on the site. Approximate nos. of pending Bridges is being enclosed with the clarification.
	VaishnaviInfrotech Services Pvt. Ltd.	Page No. 52	Point 5: Equipment Material & Supply on monthly basis	Kindly clarify what kind of equipment required on monthly basis?	The Consultant shall perform the Services and carry out their obligations hereunder with all due diligence, efficiency and economy, in accordance with generally accepted professional standards and practices, and shall observe sound management practices, and employ appropriate technology and safe and effective equipment, machinery, materials and methods. The Consultant shall always act, in respect of any matter relating to this Contract or to the Services, as faithful assist to the Client, and shall at all times support and safeguard the Client's legitimate interests in any dealings with Sub-Consultants or Third Parties. Page No 71
	VaishnaviInfrotech Services Pvt. Ltd.	Page No. 52	Point 8: Local Transportation	Kindly Clarify how many Vehicle required	To be adjudged by the consultant him

fratech Services Pvt. Ltd.			for complete 38 District and 1 Patna office: Please clarify	self.
VaishnaviIn fratechServices Pvt. Ltd.	Page No. 56 Clause 5	Implementation arrangements	The study involves for how much km in 38 District: Kindly provide the breakup of Length in each district and time period	This is not the study but monitoring the implementation of bridge projects in the 38 districts of Bihar with technical knowhow from DPR stage to opening of bridge for traffic.
VaishnaviIn fratech Services Pvt. Ltd.	Duration of Project	As per the RFP the total duration of project is provided as 24 months.	Kindly Provide the duration of Following 1. Project Preparation Stage 2. Construction Stage In case of project having different construction period, Man Month Input shall be adjusted proportionately?	1. DPRs for the project will be prepared as per existing norms of the DPR preparations and guidelines of NRIDA. 2. The Period of complication of bridges of estimated cost more than or equal to 10 cr. is 18 months and 12 months for projects of less than 10 cr.
VaishnaviIn fratech Services Pvt. Ltd.	Clause 7	Staffing and other input	There is no man-month mentioned of each key staff. Kindly provide the same	The Client may indicate in the Data Sheet the estimated Key Experts' time input (expressed in person-month) or the Client's estimated total cost of the assignment, but not both. This estimate is indicative and the Proposal shall be based on the Consultant's own estimates for the same.
VaishnaviIn fratech Services Pvt. Ltd.	7.1	Team Composition and Experience of Key Personnel/Experts Note: Curriculum Vitae for each key expert to be provided in the proposal with a summary of experiences	Generally in ADB, World Bank, NHAI, MoRTH, Field Engineer & Lab Technician CV taking after award of work. Request you kindly consider 11CV (K-1:TL+K2:10 Bridge Engineer) at proposal stage and remaining CV (K3 & K4) shall be after award of work. Please consider	Terms and Condition will remain same as per RFP.
VaishnaviIn fratech Services Pvt. Ltd.	Clause 10 Page 61	Performance Security – The Consultant Agency shall be required to submit acceptable Fixed Deposit Receipt (FDR) issued from scheduled bank	As per Current Ministry Circular Dated 17.11.2020, Kindly consider 3 %	Terms and Condition will remain same as per RFP.

			situated within the State of Bihar for an amount equal to 5% of the accepted consultancy cost towards Performance Security. The validity of the Fixed Deposit Receipt (FDR) shall cover entire duration of the consultancy period plus 6 months.		
VaishnaviInfratech Services Pvt. Ltd.	Page No. 60	Team Leader Qualification and Experience Requirement of Key Personnel	We understand that M.Tech. is preferable : Kindly clarify.	Compulsory	
VaishnaviInfratech Services Pvt. Ltd.	Page No. 62	Mode of Billing of Payment	We understand that payment shall on Monthly Basis	<p>a) No payment shall be due for the next stage till the Consultancy Agency completes the work to the satisfaction of the Authority, pertaining to the preceding stage, and</p> <p>b) The Authority shall pay to the Consultancy Agency, only the undisputed amount.</p> <p>c) The Authority shall cause the payment due, to the Consultancy Agency to be made within 30 (thirty) days after the receipt of duly completed bills (by the Authority) with necessary particulars.</p>	Page No.-62
VaishnaviInfratech Services Pvt. Ltd.	Bid Due Date	11.02.2021 up to 3:00 PM	To obtain first and information on the assignment and on the local conditions, the consultants are encouraged to visit to the client, local road State and the project site before submitting a proposal therefore Extension of date It is requested that the date of submission of the proposal may please be extended and a period of at least 3 weeks may please be given for preparation of the proposal from the date of issue of clarifications so that our experts	The date of submission of RFP is extended from 11.02.2021 to 25.02.2021.	

				can prepare a comprehensive proposal addressing all issues of the RFP document / ToR	
	Vaishnaviinf ratech Services Pvt. Ltd.	Page 60	Team Leader-He/She should have at least 15 years' experience in Bridge planning design and monitoring/ DPR preparation/ Surveying for Bridge projects.	Kindly clarify Design & Supervision experience in Bridge planning design and monitoring shall be considered.	Yes, Design & Supervision experience in Bridge planning design and monitoring shall be considered.
	Vaishnaviinf ratech Services Pvt. Ltd.	Page 60	Bridge Engineer- He/She should have 10 years' experience in Bridge planning, design and monitoring/ DPR Preparation/ Surveying for Bridge projects.	Kindly clarify Design & Supervision experience in Bridge planning design and monitoring shall be considered.	Yes, Design & Supervision experience in Bridge planning design and monitoring shall be considered
3	Fortress	Pg. No 2,	Tender Notice, Proposal submission due date: 11 Feb 2021	We request you to kindly extend the proposal submission date by 15 days.	The date of submission of RFP is extended from 11.02.2021 to 25.02.2021.
	Fortress	Pg. No. 20,	Clause 10, ITC Clause reference 10.2 stating "Statement of undertaking required: yes"	No format for Statement of undertaking mentioned in RFP. We request you to kindly provide the same or let us know if we can use our own format.	Page No. 33 Please refer 21.3 (f) of Data Sheet.
	Fortress	Pg. No. 24,	Clause 30, ITC Clause reference 21.3, stating • Team Leader – 1 No. • Bridge Engineer – 10 Nos. • Field Engineer – 20 Nos. • Laboratory Assistant – 20 Nos.	Kindly clarify, whether the Consultant have to submit 20 CVs each of Field Engineer and Laboratory Assistant? If yes, we hereby request you to kindly allow the consultant to submit the CVs of Field Engineer and Lab Assistant and get it approved on the award of Project.	Terms and Condition will remain same as per RFP.
	Fortress	Pg. No. 56, Clause No. 5 –	Implementation Arrangement: The Consultancy Agency would be required to establish one main office for all monitoring and co-ordination purposes at Patna. The list of districts covered are provided in Table No.1:	We understand that the Consultant have to set up one main office at Patna and separate office at each district place for the projects of respective districts? Kindly confirm.	Consultant have to set up one main office at Patna and other offices will be need based.
	Fortress	Page No. 61,	Note stating "Age of key expert proposed should not be more than 60 years on the last day of submission of the proposal"	We request you to kindly relax the age limit for key personnel up to 65 years	The age limit for the proposed key expert can be increased to 63 years from 60 years.

4	Transtek	Page No. 61	Age limit for Key Experts should Not be More than 60 Years.	In the entire similar Project under MoRTH& NHAI, State RCD etc. the Age limit for Key Experts kept 65 years. To take the advantages and expertise of retired officials of Govt. Dept. in the project we request you to increase the age limit to 65 years.	The age limit for the proposed key expert can be increased to 63 years from 60 years.
	Transtek	Clause 5 of Page No. 56 and Table-1 of Page No-67 of	EOI cum RFP document one main office in Patna for monitoring and co-ordination purposes. However, his work is area is spread in all 38 districts of Bihar	We suggest dividing 38 District of Bihar in 5 Zone for Effective supervision of Work and Allow the Consultants supervision team to open One supervision Office in each Zone. The Team Leader Office will be situated in Patna and will be equipped with Design Team, Contract Specialist and Office support staff. Each zonal Office will be equipped with Supervision Team and office support staffs.	The Distribution of bridge work under construction/sanction throughout Bihar is not equal so the activities to be followed will be need based and it may be possible that more work force will be required in certain districts where more supervision team will be required.
	Transtek	Page No.-57, 58, 59 and 60, Clause 6	Scope of Activities under Project preparation Stage, Construction stage, Quality Control work for materials and specification, Clause 7 : staffing and Other Inputs. The Scope of Activities demands for Checking Plan Profile and layout drawings, Design of each component of Bridges, detailed working Drawings, Reinforcement details, Bill of Quantity, analysis of rates, Condition of Contract. During Construction stage Checking of Setting out and Layout of Bridge as per approved working Drawing, Regular site inspection for Materials, machinery, equipment and safety measures for execute work at site including checking Geotech Investigation, Maintaining records	For Such comprehensive and effective supervision work Provision of Team Leader-1 No. Bridge Engineer-10 No., field Engineer-20 No. and Lab. Assistant 20 Nos. for all 38 District is not sufficient considering quantum of works involved in all 38 district of Bihar. Provision of Following Key Experts are missing 1. Quality Control cum material Expert-5 Nos.-One for each Zonal office for Checking the measurement of work, checking Bills, analysis, maintaining the Records of Measurement. 3. Contract Specialist on full Time Basis in Team Leader office to look after the contractual matter of all 5 zonal Office of supervision Consultants. For such purpose, we have prepared the suggestive Organisation Chart (enclosed herewith this letter) for Checking the	The Distribution of bridge work under construction/sanction throughout Bihar is not equal so the activities to be followed will be need based and it may be possible that more work force will be required in certain districts where more supervision team will be required. So these planning can be done after award and this will be totally need based. 2. The proposed personnel for post K2 is 10 nos. is to be bifurcated as 02 nos. Bridge Design Engineer and 08 nos. of Bridge Engineer. 3. The proposed personnel for post K3 is 20 nos. is to be bifurcated as 05 nos. Quality cum Material Expert Bridge Design Engineer and 03 nos. of Quantity Surveyor with 12 nos. of Field Engineer.

			<p>of Materials consumption. Detailed Quality Control work for Materials and executed work as per specification and quality Control etc. with all points related to quality Control and specification as mentioned on Page 59 including Maintaining the permanent records of All Measurement of work quantities it Bills etc. Thus the TOR states that the Consultants Team will be fully responsible for quality control and assurance, certification of bill, contract administration etc. for Bridges in all 38 District of Bihar which is quite important and comprehensive supervision Task.</p>	<p>design and DPR of Bridges from TL Office, Zone wise Supervision team Office for effective supervision, quality Control, maintaining the Records of Bills and project related technical, financial and administrative documents. We request BRRDA to go through the suggestive Organisation Chart and amend in RFP so that very purpose of Appointing the Consultants for Effective Project Management and Construction supervision work for entire 38 District of Bihar. Considering the suggestive Organisation Chart, the actual required Project Team and staff list is Summarised below : A. Proposed Offices – 1 No. Team Leader Office and 6 Nos. Zonal Office in Bihar – (North Eastern, North Western, South Eastern, South Western and Central Zone) to Cover all 38 District of Bihar. B. Proposed Project Staffing: 1 Team Leader – 1 No. 2 Sr. Contract Specialist (1no). (TL office) 3 Bridge Design Engineers (3 nos.), (in TL office for Checking the Design DPR) 4 Assistant Bridge Engineer (3 Nos.) (TL office for Checking the Design & n DPR) 5 Sr. Bridge Engineer – 5 (One for Each zonal office) 6 Bridge Engineer (5 nos.), (One for Each zonal office) 7 Quality cum Materials Expert (5 No.) (One for Each zonal office) 8 Quantity survey or (5 nos.) (One for Each zonal office) 9 Field Engineer (20 Nos.) (4 Nos. for Each zonal Office) 10 Survey Engineers (10 nos.) (2 Nos. for</p>	
--	--	--	---	---	--

				<p>Each zonal Office for checking line and level) 11 Lab. Assistant (20 Nos.) (4 Nos. for Each zonal Office) C Office support Staffs – Office Manager (1 No.), Computer Operator-2 Nos., office Boy (1 No.) for each office. D Vehicle: 3 Nos. of Vehicle for each Zonal office and 2 Nos. for TL HQ at Patna E. All the Office shall be fully equipped with office furniture, Electrical Fittings, Document self, Almirah etc. We request you to Kindly consider and confirm our proposal</p>	
Transtek	In Form Tech 2, Page No. 39	Previous similar experience of last 10 years has been asked. Whereas Clause 21.3 of ITC (page 23-24), Consultant's similar experience of last 5 years has been asked to furnish.	We request Client to Consider previous similar experience of last 10 years.	While on page no.-39 all similar works done in last 10 years is to be jotted down. But on page no.-23 and 24 for marking pattern similar experience of last 5 years has been asked to furnish.	
Transtek	Page No. 32	Notes for Power of Attorney – to be executed by the Lead Member in of a Consortium has been asked, Whereas at page No. 36 “Checklist of Required Forms under Power of Attorney – the demand is different.	Requesting to please Clarify the actual requirement.	Page no.-36 is not applicable.	
Transtek	Page No. 62 Please refer Clause 11 (i), (ii) & (iii) of ToR	Penalty imposed on consultants is elaborated.	The Penalty clauses are quite tough and subjective. Consultants may be a victim of it at any stage. We request Client to Please consider for it's proper balancing and objectivity so that both parties interests are protected without any prejudice and biasedness.	Terms and Condition will remain same as per RFP.	
Transtek		GCC and its corresponding SCC clauses / sub-clauses 6-Payment to the Consultant.	Requesting for modification to have match in GCC & SCC Sub-Clause.	Remuneration paid in local currency pursuant to the rates set forth in Appendix D shall be adjusted every 12 months (and, for the first time, with effect for the remuneration earned in	

					the 13 th calendar month after the date of the Contract) by applying the following formula: $R_l = R_{lo} \times \frac{I_l}{I_{lo}}$
	Transtek	Clause 6.4 (i)	Related to Advance Payment to consultants.	Establishment of Office and Mobilisation of Huge No. of Project staffs requires fund. We request client to include Advance Payment as Consultants against furnishing BG.	Terms and Condition will remain same as per RFP.
	Transtek		Bid submission Date Less than a month time is given for submission of Bid after issuing of EoI cum RFP document.	As per the requirement of EoI cum RFP document, preparation of detailed Technical Proposal, Selection and Finalisation of Key expert and preparation of their CV requires sufficient time. We therefore, request you Kindly to provide at least 25 Days' time from the date of issuance of reply to pre-bid query and suggestion. We request you to consider Last date of submission of Proposal as – 8th March 2021	The date of submission of RFP is extended from 11.02.2021 to 25.02.2021.
5	Egis India Consulting Engineers Pvt Ltd.		Number of shortlisted firm	The consultants request the client to confirm the number of firms, will be shortlisted.	Will be enclosed with the clarification.
	Egis India Consulting Engineers Pvt Ltd.		Please Refer Clause 5 as well as Table-1 under it in ToR (page 56 & 57). It says that Consultants would require to setup one main office in Patna for monitoring and co-ordination purposes.	It is very difficult to control 38 districts with one office at Patna. Therefore, Consultants request your good self to either provide site office space in local department zonal offices for field staffs or allow to establish 5 offices in different zone for monitoring & supervising of works. Also clarify whether Consultants need to establish offices in all these 38 districts or Client will provide space in	The Distribution of bridge work under construction/sanction throughout Bihar is not equal so the activities to be followed will be need based and it may be possible that more work force will be required in certain districts where more supervision team will be required. So these planning can be done after award and this will be totally need based.

				those districts. This may please be clarified and confirmed.	
Egis India Consulting Engineers Pvt Ltd.		Please refer Clause 7.1 of ToR (page 59) regarding staffing, total 51 nos. of CVs need to be submitted.		It is very difficult to retain all Personnel till the finalization of Contract i.e. 6 months, may not possible and feasible in this vibrant sector. Hence the Consultants request to allow to submit the CVs of Key Professional like Team Leader & Bridge Engineers only. Remaining CVs of Sub-professional like Field Engineers (20 nos.) and Laboratory Assistant (20 nos.) will be submitted by successful consultant only at the time of mobilization. Mobilization of all Sub Professional Staffs will be on approval from the Competent Authority. This may please be considered and confirmed.	Terms and Condition will remain same as per RFP.
Egis India Consulting Engineers Pvt Ltd.		Additional Key Personnel: Further, in ToR, it is clearly mentioned that Consultants will be fully responsible for quality control and assurance, certification of bill, contract administration etc.		The consultants also request to add experts like Sr. Material Engineer, Sr. Quantity Engineer, Sr. Contract Specialist (Intermittent Inputs) and Surveyors to smooth functioning. This may please be considered and confirmed.	<ol style="list-style-type: none"> The proposed personnel for post K2 is 10 nos. is to be bifurcated as 02 nos. Bridge Design Engineer and 08 nos. of Bridge Engineer. The proposed personnel for post K3 is 20 nos. is to be bifurcated as 05 nos. Quality cum Material Expert Bridge Design Engineer and 03 nos. of Quantity Surveyor with 12 nos. of Field Engineer.
Egis India Consulting Engineers Pvt Ltd.		As per the RFP, there are 10 nos. of CVs for Bridge Engineers need to be submitted in the Technical Proposal. The Consultant suggests separating the design & supervision work and accordingly requests to keep 2 nos. of Bridge Design Engineer for monitoring the survey works, design, DPR preparation and 8 nos. of Bridge Engineers to supervise the construction works (Total 10 nos.).		The consultants request the Client to allow us to create Design and Supervision Team separately accordingly minimum 5 Bridge Design Engineers to be included in the Team for DPR Preparation. Also request to keep 10 Bridge Engineers for Supervision works. nos. of Bridge Design Engineer for monitoring the survey works, design, DPR preparation and 8 nos. of Bridge Engineers to supervise the construction works (Total 10 nos.). Accordingly, Qualification & Experience and overall responsibilities of 8	This decision is to be taken by consultant as per their experience in this field.

		Accordingly, Qualification & Experience and overall responsibilities of 8 nos. Bridge Engineers need to be separately provided in Clause 7.2 of ToR. Please consider and confirm.	nos. Bridge Engineers need to be separately provided in Clause 7.2 of ToR. Please consider and confirm.	
Egis India Consulting Engineers Pvt Ltd.		In Form Tech 2, under B (i) (page 39), previous similar experience of last 10 years is sought. However, as per Clause 21.3 of ITC (page 23-24), previous similar experience of last 5 years shall be furnished.	This may please be clarified.	While on page no.-39 all similar works done in last 10 years is to be jotted down. But on page no.-23 and 24 for marking pattern similar experience of last 5 years has been asked to furnish.
Egis India Consulting Engineers Pvt Ltd.		Please refer Form FIN-3 (page 51) on Breakdown of Remuneration	The consultants request the Client to provide man month against each position for having uniformity and consistent in Financial Proposal for all Bidders to quote. This may please be clarified and confirmed.	This decision is to be taken by consultant as per their experience in this field and is to be submitted by the consultant as per their experience.
Egis India Consulting Engineers Pvt Ltd.		Age limit	For all Senior Key Staffs, please allow 65 years instead of 60 years as mentioned in first "Note" in page 61 of ToR.	The date of submission of RFP is extended from 11.02.2021 to 25.02.2021.
Egis India Consulting Engineers Pvt Ltd.		Please Refer Clause 11 (i), (ii) & (iii) of ToR (page 62) in relation to penalties. The clauses are quite stringent and subjective.	Please relax the criteria so that balancing at both end is established without any prejudice. This may please be clarified and confirmed.	As the nature of job is very significant so this clause is quite normal.
Egis India Consulting Engineers Pvt Ltd.		As per 12 (c) of ToR (page 62), the Consultants will be paid within 30 days after receipt of duly completed bills, while in GCC – 6.4 (2), page 80, it is mentioned that the payment will be made within 60 days.	The consultants request the client to consider payment within 30 days after receipt of duly completed bills and accordingly modify GCC/ SCC	The payment will be done from 30 to 60 days as per completion of work as per requirement.
Egis India Consulting Engineers Pvt Ltd.		There are mismatches between GCC and corresponding SCC clauses especially in Clause/ sub-clauses 6-Payment to the	This may be relook and modify the same.	Remuneration paid in local currency pursuant to the rates set forth in Appendix D shall be adjusted every 12 months (and, for the first time, with

			Consultant.		effect for the remuneration earned in the 13 th calendar month after the date of the Contract) by applying the following formula: $R_t = R_{l_0} \times \frac{I_t}{I_{l_0}}$
	Egis India Consulting Engineers Pvt Ltd.		Please refer GCC-Clause 6.4 (1) on Advance Payment.	Please include 10% as an Advance Payment because Consultants has to spend substantial amount during mobilisation.	Terms and Condition will remain same as per RFP.
	Egis India Consulting Engineers Pvt Ltd.		Formula is missing in Price Adjustment Clause 6.2 (c) of SCC (page 85)	Please include the same.	Included in clarification.
	Egis India Consulting Engineers Pvt Ltd.		Submission date	The consultants request the client to provide minimum 21 days of time to prepare competitive and comprehensive proposals after pre-bid reply. This may be considered and confirmed.	The date of submission of RFP is extended from 11.02.2021 to 25.02.2021.
6	Eakta Associates		There are 51 CV required to propose in Technical Bid in the stage of EoI. Please clarify number of proposed CV's.		Terms and Condition will remain same as per RFP.
	Eakta Associates		In NIT the hard copy submission also required to submit as the proper courier facility are not available at the current pandemic situation.		Terms and Condition will remain same as per RFP.
	Eakta Associates		As per RFP document page no. 24 date sheet point no. 30 the Consultants needs to submit 20 no. of CV's for Field Engineer and 20 No. of CV's for Laboratory Assistant. It is kindly requested to please give relaxation to consultants to provide only list of technical staff instead of complete		Terms and Condition will remain same as per RFP.

			CV's of Field Engineers and laboratory assistant. Please clarify the Man-months also for all positions.		
	Eakta Associates		As per no online submission process is required. Please clarify		Yes
7	MigoEngicon Pvt. Ltd.	Instruction to Consultants (ITC) E. Data Sheet Point No.-30 (c) – 1st Pre-Qualification Proposal:	Annual average of the firm for at least the last Five Years (FY 15-16, 16-17, 17-18, 18-19 & 19-20) showing at least average annual turnover equivalent to INR 10.00 Cr.	Annual average of the firm for at least the last Five Years should be reduced to INR 5.00 Cr.	Terms and Condition will remain same as per RFP.
	MigoEngicon Pvt. Ltd.	Instruction to Consultants (ITC) E. Data Sheet Point No.-30 (c) – 2nd Technical Proposal:	Key Expert's qualification and competence for the Assignment: Team Leader – 1 No. Bridge Engineer – 10 Nos. Field Engineers – 20 Nos. Laboratory Assistants – 20 Nos.	The total number of technical staff is correct given by you. After finalization the bids, Key Experts should also be given permission to replace at least 20-25%.	1. The proposed personnel for post K2 is 10 nos. is to be bifurcated as 02 nos. Bridge Design Engineer and 08 nos. of Bridge Engineer. 2. The proposed personnel for post K3 is 20 nos. is to be bifurcated as 05 nos. Quality cum Material Expert Bridge Design Engineer and 03 nos. of Quantity Surveyor with 12 nos. of Field Engineer.
	MigoEngicon Pvt. Ltd.	Section-6 Terms of Reference Point No.-10 – Performance Security:-	The Consultancy Agency shall be required to submit acceptable Fixed Deposit Receipt (FDR) issued from Scheduled Bank situated within the state of Bihar for an amount equal to 5% of Accepted Consultancy Cost towards Performance Security.	Bid security should be reduced to at least 2.5% of Accepted Consultancy Cost towards Performance Security.	Terms and Condition will remain same as per RFP.
	MigoEngicon Pvt. Ltd.	Key Dates	Bid Submission End Date 11.02.2021.	We would request you to Extend the Bid Due date by at least 15 (Fifteen) days i.e. 25.02.2021.	The date of submission of RFP is extended from 11.02.2021 to 25.02.2021.
8	ACPL Global Pvt.	Firm Size	Average Annual Turnover, over the Five preceding financial years	Average Annual Turnover, over the Five preceding financial years (FY 15-16, 16-	Terms and Condition will remain same as per RFP.

	Ltd.		(FY 15-16, 16-17, 17-18, 18-19, 19-20) from consultancy business in Infrastructure projects in India certified by CA. > INR 10,00 Cr. Note: The Turnover requirement as mentined above should not include IT implementation / Audit	17, 17-18, 18-19, 19-20) from consultancy business in Infrastructure projects in India certified by CA. > INR 5,00 Cr.																
	ACPL Global Pvt. Ltd.		<table border="1" data-bbox="539 395 987 616"> <thead> <tr> <th data-bbox="539 395 600 440">Sl</th> <th data-bbox="600 395 871 440">Team Composition</th> <th data-bbox="871 395 987 440">Nos.</th> </tr> </thead> <tbody> <tr> <td data-bbox="539 440 600 485">K1</td> <td data-bbox="600 440 871 485">Team Leader</td> <td data-bbox="871 440 987 485">1 No.</td> </tr> <tr> <td data-bbox="539 485 600 529">K2</td> <td data-bbox="600 485 871 529">Bridge Engineer</td> <td data-bbox="871 485 987 529">10 Nos.</td> </tr> <tr> <td data-bbox="539 529 600 574">K3.</td> <td data-bbox="600 529 871 574">Field Engineers</td> <td data-bbox="871 529 987 574">20 Nos.</td> </tr> <tr> <td data-bbox="539 574 600 616">K4.</td> <td data-bbox="600 574 871 616">Laboratory Assistant</td> <td data-bbox="871 574 987 616">20 Nos.</td> </tr> </tbody> </table>	Sl	Team Composition	Nos.	K1	Team Leader	1 No.	K2	Bridge Engineer	10 Nos.	K3.	Field Engineers	20 Nos.	K4.	Laboratory Assistant	20 Nos.		<p>1. The proposed personnel for post K2 is 10 nos. is to be bifurcated as 02 nos. Bridge Design Engineer and 08 nos. of Bridge Engineer.</p> <p>2. The proposed personnel for post K3 is 20 nos. is to be bifurcated as 05 nos. Quality cum Material Expert Bridge Design Engineer and 03 nos. of Quantity Surveyor with 12 nos. of Field Engineer.</p>
Sl	Team Composition	Nos.																		
K1	Team Leader	1 No.																		
K2	Bridge Engineer	10 Nos.																		
K3.	Field Engineers	20 Nos.																		
K4.	Laboratory Assistant	20 Nos.																		
	ACPL Global Pvt. Ltd.		Performance security has been demanded in FDR. It is suggested that it may be accepted in Bank Guarantee. This has been the practice in BRRDA for the last eight years. Performance Security in FDR blocks working capital and is well acceptable by Government and its departments.		Terms and Condition will remain same as per RFP.															
	ACPL Global Pvt. Ltd.		Annual turnover for three financial years has been mentioned at one place while at another place it is for five years. It is suggested that it may be sought for three years. Further in the service sector. 10 Cr. is a high-value turnover and it is suggested that it may be reduced to 5 Cr.		Terms and Condition will remain same as per RFP.															

	ACPL Global Pvt. Ltd.		Technical manpower constitutes the high evaluation percentage, So it may be sought except for 20 nos. of lab assistants.		Already included.
	ACPL Global Pvt. Ltd.		Further the due date may kindly be extended for three weeks say 1st March 2021		The date of submission of RFP is extended from 11.02.2021 to 25.02.2021.
9	LEA		Since, it's an EoI cum RFP, whether there is any capping on the maximum number of shortlisted firms. Please clarify.		<u>There is no such capping.</u>
	LEA		<p>1. Please refer clause 5 as well as Table-1 under it in ToR (page 56 & 57). It is mentioned that Consultants would require to setup one main office in Patna for monitoring and co-ordination purposes and his work will be spread in 38 districts. Please clarify whether Consultants need to establish offices in all these 38 districts or Client will provide space in those districts.</p> <p>You may kindly appreciate that it will be very difficult to monitor and co-ordinate the works of 38 different districts, which are far away from Patna. Therefore, Consultant request you to either provide site office space in local department zonal offices for field staffs or allow to establish 4 offices in different zone for monitoring & supervising of works. Kindly consider and</p>		<p>The Distribution of bridge work under construction/sanction throughout Bihar is not equal so the activities to be followed will be need based and it may be possible that more work force will be required in certain districts where more supervision team will be required.</p> <p>So these planning can be done after award and this will be totally need based.</p>

			confirm.		
	LEA		<p>2. Please refer Clause 7.1 of ToR (page 59) regarding staffing, total 51 nos. of CVs need to be submitted. You may kindly appreciate that retaining all the Personnel till the finalization of Contract (minimum 180 days) may not possible and feasible in this vibrant sector. So, the Consultant would like to request you to kindly allow to submit the CVs of Key Professional like Team Leader & Bridge Engineers only. The Consultant will submit the CVs of sub-professional like Field Engineers (20 nos.) and Laboratory Assistant (20 nos.) after finalization of Contract & at the time of mobilization. The Consultant will mobilize the Sub Professional Staff after approval of CVs from the Competent Authority.</p> <p>However, in view of ensuring reasonable control on the project, the present skeleton team proposed in RFP at least needs to be augmented by including senior key staff e.g. , Sr. Material Engineer, Sr. Quantity Engineer & Sr. Contract Specialist as well as Surveyors.</p> <p>Further, in ToR, it is clearly mentioned that Consultants will be</p>		<p>1. The proposed personnel for post K2 is 10 nos. is to be bifurcated as 02 nos. Bridge Design Engineer and 08 nos. of Bridge Engineer.</p> <p>2. The proposed personnel for post K3 is 20 nos. is to be bifurcated as 05 nos. Quality cum Material Expert Bridge Design Engineer and 03 nos. of Quantity Surveyor with 12 nos. of Field Engineer. All other Terms and Condition will remain same as per RFP.</p>

		<p>fully responsible for quality control and assurance, certification of bill, contract administration etc., which are quite considerable and significant tasks. In view of the above, we request you to consider to include the following additional Senior Key staff in the PMC Team as well as allot mark for their technical evaluation of CV.</p> <p>i. Sr. Material Engineer (full input) ii. Sr. Quantity Engineer (full input) iii. Sr. Contract Specialist (intermittent)</p> <p>Besides this, we propose to include Surveyors as sub-professional staffs also in the proposed PMC Team.</p> <p>Please consider and confirm.</p>		
LEA		<p>As per the RFP, there are 10 nos. of CVs for Bridge Engineers need to be submitted in the Technical Proposal. The Consultant suggests to separate the design & supervision work and accordingly requests to keep 2 nos. of Bridge Design Engineer for monitoring the survey works, design, DPR preparation and 8 nos. of Bridge Engineers to supervise the construction works (Total 10 nos.). Accordingly, Qualification & Experience and overall responsibilities of 8 nos. Bridge Engineers need to be separately provided in Clause 7.2 of ToR.</p> <p>Please consider and confirm.</p>		<ol style="list-style-type: none"> 1. The proposed personnel for post K2 is 10 nos. is to be bifurcated as 02 nos. Bridge Design Engineer and 08 nos. of Bridge Engineer. 2. The proposed personnel for post K3 is 20 nos. is to be bifurcated as 05 nos. Quality cum Material Expert Bridge Design Engineer and 03 nos. of Quantity Surveyor with 12 nos. of Field Engineer. <p>All other Terms and Condition will remain same as per RFP.</p>

	LEA		Clause 12.9, Section 2 (page 11) on Sub-contracting. Please clarify whether this clause means if Bidder wishes to associate sub-consultant, then the sub-consultant's portion shall be restricted within 25%.		Yes
	LEA		In Form Tech 2, under B (i) (page 39), previous similar experience of last 10 years is sought. However, as per Clause 21.3 of ITC (page 23-24), previous similar experience of last 5 years shall be furnished. Please clarify for how many years of previous similar experience bidder should submit.		While on page no.-39 all similar works done in last 10 years is to be jotted down. But on page no.-23 and 24 for marking pattern similar experience of last 5 years has been asked to furnish.
	LEA		Please refer Form FIN-3 (page 51) on Breakdown of Remuneration. Please provide the man-month against each position for having a uniform and consistent platform for all Bidders to quote.		The Client may indicate in the Data Sheet the estimated Key Experts' time input (expressed in person-month) or the Client's estimated total cost of the assignment, but not both. This estimate is indicative and the Proposal shall be based on the Consultant's own estimates for the same. Page No.-12
	LEA		For all Senior Key Staff, please allow 65 years instead of 60 years as mentioned in first "Note" in page 61 of ToR.		The age limit for the proposed key expert can be increased to 63 years from 60 years.
	LEA		Please refer Clause 11 (i), (ii) & (iii) of ToR (page 62), where penalties are described. The clauses are quite harsh and subjective and Consultants may be a victim of it. Please consider for its rationalisation, balancing and objectivity so that both parties interests are protected without any		Terms and Condition will remain same as per RFP.

			prejudice and biasedness.		
	LEA		As per 12 (c) of ToR (page 62), the Consultants will be paid within 30 days after receipt of duly completed bills, while in GCC – 6.4 (2), page 80, it is mentioned that the payment will be made within 60 days. Please consider payment within 30 days after receipt of duly completed bills and accordingly modify GCC/ SCC.		The payment will be done from 30 to 60 days as per completion of work as per requirement.
	LEA		There are mismatches between GCC and corresponding SCC clauses especially in Clause/ sub-clauses 6-Payment to the Consultant. Please look into it and modify the same.		Remuneration paid in local currency pursuant to the rates set forth in Appendix D shall be adjusted every 12 months (and, for the first time, with effect for the remuneration earned in the 13 th calendar month after the date of the Contract) by applying the following formula: $R_l = R_{lo} \times \frac{I_l}{I_{lo}}$
	LEA		Please refer GCC-Clause 6.4 (1) on Advance Payment. Please include Advance Payment as Consultants has to spend substantial amount during mobilisation.		Terms and Condition will remain same as per RFP.
	LEA		Formula is missing in Price Adjustment Clause 6.2 (c) of SCC (page 85). Please include the same.		Remuneration paid in local currency pursuant to the rates set forth in Appendix D shall be adjusted every 12 months (and, for the first time, with effect for the remuneration earned in the 13 th calendar month after the date of the Contract) by applying the following formula:

						$R_l = R_{lo} \times \frac{I_l}{I_{lo}}$																	
	LEA		You may kindly appreciate that the preparation of comprehensive proposal, identification & selection of Professional needs sufficient time, whereas less than a month time is given after issuing of EOI cum RFP document. Therefore, we would like to request you to kindly give at least 30 days after pre-bid reply as per general practice and extend the date of submission of the proposal at least till 10.03.2021 from the original submission date of 11.02.2021. Kindly consider and confirm.				The date of submission of RFP is extended from 11.02.2021 to 25.02.2021.																
10	Ayoleeza Consultants Pvt. Ltd.	Point NO.7 Page No.59 of RFP	<table border="1"> <tr> <td>S1</td> <td>Team Composition</td> <td>Nos.</td> </tr> <tr> <td>K1</td> <td>Team Leader</td> <td>1 No.</td> </tr> <tr> <td>K2</td> <td>Bridge Engineer</td> <td>10 Nos.</td> </tr> <tr> <td>K3</td> <td>Field Engineers</td> <td>20 Nos.</td> </tr> <tr> <td>K4</td> <td>Laboratory Assistant</td> <td>20 Nos.</td> </tr> </table>	S1	Team Composition	Nos.	K1	Team Leader	1 No.	K2	Bridge Engineer	10 Nos.	K3	Field Engineers	20 Nos.	K4	Laboratory Assistant	20 Nos.	Consultant would like to clarify this point, as we have to submit all these number of CV all together in the EOI application or in the later stage.				Terms and Condition will remain same as per RFP.
S1	Team Composition	Nos.																					
K1	Team Leader	1 No.																					
K2	Bridge Engineer	10 Nos.																					
K3	Field Engineers	20 Nos.																					
K4	Laboratory Assistant	20 Nos.																					
	Ayoleeza Consultants Pvt. Ltd.	Section-6, TOR Point No-7.2 Page No-60	Field Engineers-Qualification asking for the position is Bachelor's Degree in Civil Engineers			Consultant would like to request of kindly be relaxed these qualification criteria to Diploma in Civil for this field engineers.	Terms and Condition will remain same as per RFP.																
11	CE Testing	21.3 of ITC	<table border="1"> <tr> <td>S1</td> <td>Team Composition</td> <td>Nos.</td> </tr> <tr> <td>K1</td> <td>Team Leader</td> <td>1 No.</td> </tr> <tr> <td>K2</td> <td>Bridge Engineer</td> <td>10 Nos.</td> </tr> <tr> <td>K3</td> <td>Field Engineers</td> <td>20 Nos.</td> </tr> <tr> <td>K4</td> <td>Laboratory Assistant</td> <td>20 Nos.</td> </tr> </table>	S1	Team Composition	Nos.	K1	Team Leader	1 No.	K2	Bridge Engineer	10 Nos.	K3	Field Engineers	20 Nos.	K4	Laboratory Assistant	20 Nos.	<p>We understand that Team Leader and Bridge Engineers are Key Personnel. Site Engineers and Lab Technicians are Sub Professional.</p> <p>We propose to give CV of Team Leader and Bridge Engineers totalling 11 numbers along with the bid. At bidding stage, giving the names and CVs of 40 nos. Sub Professionals are extremely difficult. We</p>				Terms and Condition will remain same as per RFP.
S1	Team Composition	Nos.																					
K1	Team Leader	1 No.																					
K2	Bridge Engineer	10 Nos.																					
K3	Field Engineers	20 Nos.																					
K4	Laboratory Assistant	20 Nos.																					

				request to consider the same	
	CE Testing	EOI Notice	<p>‘Request for Proposal (RFP) for Selection of Consultancy services for Project management and Construction Supervision of Bridges on Rural Roads in the state of Bihar’ in one original and one copy up to 11.02.2021 on or before 15:30 Hours at the address mentioned below: Office of Secretary-cum-Empowered officer, Bihar Rural Road Development Agency, 3rd Floor, Land Development Bank, Budh Marg, Patna-800001</p>	For preparation of comprehensive bid, the time available after the response to queries will be very short. As such it is requested the bid submission date may please be extended by another 2 weeks i.e. 25.02.2001	The date of submission of RFP is extended from 11.02.2021 to 25.02.2021.
12	EDMAC Engineering Consultant		There we request you please Extend Bid submission date for at least 2 weeks as we need time to prepare a comprehensive proposal		The date of submission of RFP is extended from 11.02.2021 to 25.02.2021.
13	BLG Construction Services (P) Ltd.		We understand that we have to submit hard copy of Technical and Financial Proposal only. We don't have to submit the bid online. Please confirm.		Terms and Condition will remain same as per RFP.
	BLG Construction Services (P) Ltd.		We understand that we have to submit total 51 nos. of CV of Key Staff with Technical Proposal. Please Confirm.		Terms and Condition will remain same as per RFP.
14	G-ENG Advisory Services		We are keen to participate for the above mentioned project. As per the RFP document we need to submit 51 Key Personnel CVs as per the format which is quite difficult in a short time. Therefore, we request you to kindly extend		The date of submission of RFP is extended from 11.02.2021 to 25.02.2021.

			the date of submission of this project at least by 2 weeks.		
Further Query					
	Fortress		Pg. No. 24, Clause 30, ITC Clause reference 21.3, stating • Team Leader – 1 No. • Bridge Engineer – 10 Nos. (2 Bridge Design Engineers & 8 Bridge Engineers) • Field Engineer – 20 Nos. • Laboratory Assistant – 20 Nos.	Further to our queries submitted in pre-bid conference, we hereby request you to relax the submission of Laboratory Assistants CVs (20 Nos.) along with the Bid and reconsider the submission of said CVs on the award of Project to the success consultant.	<u>Terms and Condition will remain same as per RFP.</u>
	Transtek Engineers & Services Pvt. Ltd.		Page No. 61: age Limit for Key Experts should Not be More than 60 Years.	In the entire similar Project under MoRT&H, NHAI, State RCD etc. the Age Limit for Key Experts kept 65 Years. To take the advantages and expertise of retired officials of Govt. Deptt. in this project we request you to increase the age Limit to 65 Years.	<u>The age limit for the proposed key expert can be increased to 63 years from 60 years.</u>
	Transtek Engineers & Services Pvt. Ltd		As per the reply of Pre-bid query BRRDA modified the Position of Expert in Following way Position K1 - Team Leader – 1 No. Position K2 – 1. Bridge Design Engr. –2 Nos. 2. Bridge Engineer – 8 No. Position K3 – 20 Nos. of Field Engineer has been bifurcated in following manner 1. Quality cum Material Experts – 5 Nos.	One vital Position at Sub-professional staff level ie “Survey Engineer” is still not Considered by BRRDA which is essentially required for checking the Levels and maintaining records of Level of each Bridge under construction at every stage of including checking lay-out of Bridge. We request you to consider provision of at least 10 (Ten) Survey Engineers in addition to Modified Provision of Experts & Staffs by BRRDA. The staffing Schedule will be Position K1 - Team Leader – 1 No. –10 Marks.	<u>If agreed there will be 1 TL, 2 Bridge Design Engineers, 8 Bridge Engineers, 5 Quality cum Material Experts and 5 Quantity Surveyors. The CVs of these KEY Experts only will be evaluated for total 60 marks.</u> <u>Apart from these, at Position K3, there will be 10 Field Engineers, 10 Survey Engineers and at K4 position there will be 15 Lab Assistants. The Positions K3 and K4 will not be evaluated.</u> <u>As such in total. there will be 65 manpower, which as per EOI cum RFP has been 51 only.</u> <u>Ideally keeping in view of nature of work</u>

			<p>2. Quantity Surveyor –3 Nos.</p> <p>3. Field Engineer – 12 Nos.</p> <p>Position K4 – Laboratory Assistant – 20 No.</p>	<p>Position K2 – 20 Nos. – 50 Marks (2.5marks for Each position)</p> <ol style="list-style-type: none"> 1. Bridge Design Engr. –2 Nos. 2. Bridge Engineer – 8 No. 3. Quality cum Material Experts – 5 Nos. 4. Quantity Surveyor –5 Nos. (from earlier 3 Nos.) <p>Position K3 –</p> <ol style="list-style-type: none"> 1. 10 Nos. of Field Engineer 2. 10 Nos. of Survey Engineer (From earlier 12 Nos.) <p>Position K4 – Lab. Assistant – 15 No. (from earlier 20 Nos.)</p> <p>In any Consultancy Assignment of Project Management and Construction Supervision Bid, Client does not put any marking for K3 & K4 level Engineers & staffs in proposal evaluation as well as Client does not ask for submission of CV of These staffs with Technical Proposal.</p> <p>After award of Project to consultants, the CV of these Staffs K3 & K4 Level shall be provided to client for approval before mobilisation of them to site.</p> <p>Same may be enquired and verified by BRRDA for More than 100 Such ongoing Projects in Bihar under RCD, N.H. Wings, BRPNNL, BSRDCL, MORT&H & NHAI.</p> <p>Kindly Consider our submission and issue the amendment for effective Project Management and Construction Supervision</p>	<p><u>widespread in almost all the districts, no. of Field Engineers need to be increased by decreasing Survey Engineers.</u></p> <p><u>The nos. suggested need to be looked into in detail in terms of Financials because increase in manpower will definitely increase the Consultancy Cost.</u></p>
--	--	--	---	---	--

				of More than 675 Bridge in whole Bihar.	
	Transtek Engineers & Services Pvt. Ltd		Qualification & Experience requirement of 1. Quality cum Material Experts – 5 Nos. 2. Quantity Surveyor –3 Nos.	We request to Provide the Qualification Requirement for 1. Quality cum Material Experts 2. Quantity Surveyor	<u>May be kept same as for K2 in EOI cum RFP.</u>
	Transtek Engineers & Services Pvt. Ltd		Experience requirements of Key Personnel	For Such comprehensive and effective supervision work involving high volumes of Bridges across Bihar State, we request you to ask for experience of Expert in Following Manner Position K1 - Team Leader – 1 No. – Total Professional Experience of 20 Years and More. Position K2 – 20 Nos. Total Professional Experiences of 15 Years and more for. 1. Bridge Design Engr. –2 Nos. 2. Bridge Engineer – 8 No. 3. Quality cum Material Experts – 5 Nos. 4. Quantity Surveyor –5 Nos. The suggestion given may please be considered and confirmed.	<u>Experience criteria for K1 and K2 should be kept the same as in EOI cum RFP.</u>
	Transtek Engineers & Services Pvt. Ltd		Format for Financial Proposal	The Format for financial Proposal is not very much clear. We request you to provide the elaborated Financial Proposal Format as per Actual requirements in this project.	<u>No change.</u>

	Transtek Engineers & Services Pvt. Ltd		Bid submission Date		<u>The date of submission of RFP is extended from 11.02.2021 to 25.02.2021.</u>
	HARSHITA INFRASTRUCTURE		Point no. 6 decision regarding bid security/earnest money deposit has to be taken by the state gov in light of letter no f-9/4/2020-PPD gov of India, Ministry of Finance dated 12.11.2020.		<u>No change.</u>
	HARSHITA INFRASTRUCTURE		The list of ongoing bridge projects is being enclosed for ready reference.		Already uploaded.