## बिहार सरकार ग्रामीण कार्य विभाग

विभागीय वेवसाइट E-mail

पत्रांक:-BRRDA(HQ)-PMGSY-40/2020 - 339 अन् ) / पटना, दिनांक - 29,1.202( प्रेषक.

अशोक कुमार मिश्रा, अभियंता प्रमुख, ग्रामीण कार्य विभाग, पटना, बिहार।

सेवा में.

कार्यपालक अभियंता, ग्रामीण कार्य विभाग, कार्य प्रमंडल, राजगीर।

विषयः प्रधानमंत्री ग्राम सङ्क योजना-II (RRP-II AF) अंतर्गत दिनांक— १७११ को सम्पन्न Bid Accepting Authority (विभागीय निविदा समिति) की बैठक की कार्यवाही के संबंध में।

महाशय,

विषयांकित आज दिनांक— १९११ भी को संपन्न Bid Accepting Authority (विभागीय निविदा समिति) की बैठक की कार्यवाही संलग्न कर भेजते हुए निदेश दिया जाता है कि आवंटित कार्यों के त्वरित कार्यान्वयन हेतु अगले दो दिनों के अन्दर संबंधित निविदाकार को कार्यादेश (Letter of Acceptance) निर्गत करें तथा जिन—जिन निविदाकार को आपके द्वारा कार्यादेश निर्गत किया जा रहा है उसकी एक प्रति ज्ञापन लगाकर ब्राडा को मेल के द्वारा उपलब्ध कराना सुनिश्चित करें। कार्यादेश निर्गत करने के अगले पन्द्रह दिनों के अन्दर संबंधित निविदाकार के साथ एकरारनामा करते हुए तत्क्षण एकरारनामा की विवरणी OMMAS पर Upload कराना भी सुनिश्चित किया जाय। निर्धारित समय सीमा में निर्दिष्ट कार्य का पूरा किया जाना अनिवार्य है। अन्0:—यथोक्त।

विश्वासभाजन

(अशोक कुमार मिश्रा) अभियंता प्रमुख

ज्ञापांक:-BRRDA(HQ)-PMGSY-40/2020 - 339 अनु० /पटना, दिनांक-29/1/2021 प्रतिलिपिः अनु० के साथ मुख्य अभियंता-1, ग्रामीण कार्य विभाग, बिहार, पटना /अधीक्षण अभियंता, ग्रामीण कार्य विभाग, कार्य अंचल, नालन्दा को सूचनार्थ एवं आवश्यक कार्रवाई हेतु प्रेषित।

अभियंता प्रमुख

ज्ञापांक:-BRRDA(HQ)-PMGSY-40/2020-339 /पटना, दिनांक-29,1.2021 प्रतिलिपि: IT प्रबंधक, ग्रामीण कार्य विभाग को सूचनार्थ एवं आवश्यक कार्रवाई हेतु प्रेषित।

Ab

अभियंता प्रमुखी

## Govt. of Bihar Rural works Department

## Minutes of Bid Accepting Authority meeting for evaluation of Financial Bids of PMGSY-II (RRP-II AF and AF-G & CR) held on 29/1/2021

A. Presence:-

- (i) Sri Pankaj Kumar Pal, Secretary, RWD-cum-Chief Executive Officer, BRRDA
- (ii) Sri Sanjay Dubey, Additional Chief Executive officer, BRRDA-Cum-Secretary, BRRDA

(iii) Sri Ashok Kumar Mishra, Engineer -in- Chief, RWD

B. The Technical Financial part of the Bids for Upgradation of road and C.D works with maintenance for **01** package under PMGSY II (**RRP-II AF**) was considered as detailed below: -

01. Package BR24P2R-17, Tender Id-104269 (Works Div. Rajgir)

- (i) The work covered under the Package is for Upgradation of roads & C.D works with maintenance of T03-Rajgir Chhabilapur Road to Lodipur (Tender Id-104269) of total length 3.25 km. The estimated cost of the work is Rs. 204.57773 Lakh.
- (ii) 01 bidder namely BRIJ BIHARI PRASAD (Bid Id-445098) participated in the bid.

As per evaluation of Part I of bids approved by the Technical Bid Evaluation Committee, **BRIJ BIHARI PRASAD** was declared as having qualified to be eligible for opening of Part II bids. [Single bid is also allowed as per Clause 2.61 of guidelines on Technical Bid of Goods, Works, and Non-Consulting services under IBRD Loans and IDA Credits & Grants by World Bank Borrowers (January 2011 revised July 2014)].

(iii) The retendered single responsive bid is of **BRIJ BIHARI PRASAD.** Total Amount quoted by the bidder is **Rs 200.05747** Lakh for item rate contract. This is **2.209** % less than the Bid Value Rs **204.57773** Lakh.

(iv) The available Bid Capacity of the lowest bidder (BRIJ BIHARI PRASAD) works out to be Rs 210.48326 Lakhs (201.07575\*1\*2-191.66824 lakhs) which is more than the total bid value of works. Thus, the lowest evaluated responsive bidder BRIJ BIHARI PRASAD satisfies the bid capacity criteria. (Clause 4.6 of ITB)

(v) The Technical Bid Evaluation Committee recommends to award the Contract for Package BR24P2R-17 to the lowest evaluated responsive bidder for bid amount Rs 200.05747 Lakh which is 2.209% below Bid Value Rs 204.57773 Lakh.

(vi) The Bid Accepting Authority has accepted the recommendations of the Technical Bid Evaluation Committee and has decided to award the contract for Package BR24P2R-17 to BRIJ BIHARI PRASAD for bid amount Rs 200.05747 Lakh.

D On

0

- The S.E / E.E, should ascertain the following facts before issuing the work C. order of the sanctioned bids: -
- The Administrative approval and technical sanction of the scheme have been (i) accorded and BOQ has been approved by the competent authority. If the amount of BOQ is more than admissible limit then revised administrative approval should be obtained.
- The bid security is as per clause 16 of ITB of MBD. (ii)
- Package no., Road Name, BOQ amount, amount of TS, A.A, Quoted rate and (iii) bid capacity are correct.
- The bidder is not defaulter/blacklisted or his name is not in pending list of (iv) work.
- Executive Engineer should verify all the papers with original documents. D.
- In case any mistake/error is found, it should be immediately intimated to the E. headquarter.
- The Bid accepting authority has accepted the recommendations of the F. Technical Bid Evaluation committee and approved uploading of the results of the evaluation on the website.

(Ashok Kumar Engineer -in-Chief, R.W.D.

(Sanjay Dubey) ACEO, BRRDA

(Pankaj Kumar Pal) Secretary RWD-cum-Chief Executive officer, **BRRDA**