बिहार सरकार ग्रामीण कार्य विभाग, बिहार, पटना

पत्रांक—मु०अ० (अ०उ०)—4515—01—223 / 2024 - 72

दिनांक- 17.01, 2025

प्रेस विज्ञपप्ति संख्याः— 01/2025

मुख्यमंत्री ग्रामीण सड़क उन्नयन योजना के आदर्श निविदा अभिलेख (Model Bidding Document) में आंशिक संशोधन कर "ग्रामीण सड़क सुदृढ़ीकरण एवं प्रबंधन कार्यकम " के लिए तैयार किया गया CMBD (Combined Model Bidding Document) के संबंध में।

एतद् द्वारा सभी इच्छुक संवेदकों को सूचित किया जाता है कि ग्रामीण कार्य विभाग अंतर्गत ग्रामीण सड़कों के नियमित एवं निष्पादन व्यवस्थित पुनर्निमाण / उन्नयन / नवीनीकरण हेतु मुख्यमंत्री ग्रामीण सड़क उन्नयन योजना के तहत एक नये अवयव के रूप में " ग्रामीण सड़क सुदृढ़ीकरण एवं प्रबंधन कार्यकम " लागू है जिसके अंतर्गत स्वीकृत योजनाओं के निविदा के लिए MMGSUY के Model Bidding Document के NIT, ITB, एवं PC के कुछ कंडिकाओं में आंशिक संशोधन कर इस कार्यकम के लिए CMBD तैयार किया गया है। MMGSUY के Model Bidding Document के NIT, ITB, एवं PC के निम्नांकित कंडिकाओं में आंशिक संशोधन की गयी है—

क्र0	MBD की कंडिका	MBD में पूर्व से प्रावधानित	CMBD में प्रस्तावित प्रावधान
1	NIT Clause-8 II	Clause-8 II. The Initial Rectification with surface renewal/Upgradation Works/ Construction of bridge on road alignment work may include road safety measures and tree plantation in flanks as per contract document. The Initial Rectification with surface renewal/Upgradation of works will be done in such a way that after construction it complies all technical standards and safety measures. The time of completion for Initial Rectification with surface renewal/Upgradation Works/ Construction of bridge shall be 09 months from the date of issue of LOA.	road safety measures, tree plantation at the end of slope of road within Right of Way, as per contract document. The time of completion for Initial Rectification, Minor improvement, Surface renewal, Construction of bridge/drainage /protection, road safety measures, tree plantation shall be of total 12 months and for Operation & Management including Second time Surface renewal shall be of total 72 months. The total time to be given to the contractor for completing Initial Rectification, Minor improvement, Surface renewal, Construction of bridge/drainage /protection, road safety measures, tree plantation, and Operation & Management
2	NEW NIT Clause of CMBD		Clause-8 V. For Rapid Response of Operation and Management each bidder must have a Rapid Road Repair Vehicle.



3	NEW NIT Clause of CMBD		Clause-18. The bidder must upload an affidavit stating that the near Relations (defined as first blood relations, and their spouses, of the bidder or the bidder's spouse) of the following departmental officers of the RWD/RCD are not in his/her employment: JE/AE/EE/SE/CE/Engineer-in-chief & Divisional Accountant.
4	NEW NIT Clause of CMBD		Clause-19. The bidder must produce an affidavit stating that there is no such persons in his employment who have retired as gazetted officer within the last two years from RWD/RCD with following ranks: JE/AE/EE/SE/CE/Engineer-in-chief & Divisional Accountant.
5	NEW NIT Clause of CMBD		NIT Clause-24. Bids from joint ventures (joint venture allowed for the total tender value more than Rs. 20 crore) are allowed as per the eligibility criteria.
6	NIT Clause-	evaluation of Part-I (Technical Bid) shall be made public on e-procurement following which there will be a period of 5 Working days during which any bidders may submit complaint which may be considered for resolution before opening of part-II (financial bid). Any complaint received from bidders beyond 5 working days from the date of result of technical bid shall not be entertained. Any complaint shall be on Affidavit supported with evidence. Complaint without	







			NITE Classes 22 I Inday (Days I Day I Character)
			NIT Clause-32. Under "Rural Road Strengthening
			and Management Program" component of Mukhya
			Mantri Gramin Sadak Unnayan Yojana
			(MMGSUY), maximum number of packages
			awarded in one financial year is limited to 05 (Five)
			even though the bidder has the available bid capacity
			as per ITB clause-4.6. In case a substantially
	NEW NIT Clause		responsive bidder is lowest in more than 05 (Five)
7	of CMBD		packages, then 05 (Five) packages shall be awarded
			as per as ascending order of quoted rate [for example
			if rate quoted are (-)02%, (-)05%, (-)07%, (-)12%,
			equal to BOQ rate & (+)1%, then first of all that
			package shall be awarded to the bidder in which he
			has quoted (-)12%,(-)07%, (-)05%, then(-
)02% and so on].
	NEW NIT Clause		NIT Clause-38. It shall be the responsibility of the
	of CMBD		bidder to comply with all statutory requirements of
8			Central and State Government.
			ITB Clause-1.1 (c) Emergent
9	ITB Clause-1.1 (c)		repairs/construction of affected roads or structures
			due to natural calamities such as flood, cyclone, earthquake etc.
	•		ITB Clause-1.1 (d) Contingent work such as
10	ITB Clause-1.1 (d)		removal of obstruction (As. Fallen Tree/Electric
10	IIB Clause-1.1 (u)		pole, landslide, road cutting after completion etc.),
	•	IV shall be allowed only for the	Urgent work on road due to VIP movement. ITB Clause-3.2 JV shall be allowed only for the
11	ITB Clause-3.2	Estimated Cost Value (ECV) more	Estimated Cost Value (ECV) more than Dr. 20.00
11	11 b Clause-3.2	than Rs. 10.00 crore.	crore.
-		4.4A(a) Achieved in any one	4.4A(a) Achieved in any one year a
		year a minimum annual financial	minimum annual financial turnover 50% of amount
12	ITB Clause-	turnover 60% of amount put to bid (as certified by chartered accountant,	
12		and at least 50% of which is from	construction works)
	4.4A(a)	works). The amount put to bid	
		works). The amount put to blu would not include maintenance	1
		cost for 5 years.	

CS CamScanner

13	ITB Clause- 4.4A(c)	prime contractor or sub-contractor at least one similar work of value not less than 30% amount put to bid (excluding	contractor or sub-contractor at least one similar work of value not less than 25% amount put to bid. The cut-off date for experience certificate (similar work) is the last date of the month before the last date of receipt of tender.
14	NEW ITB Clause of CMBD		4.4 B (c) Each bidder must upload: (i) An Affidavit stating that the near Relations (defined as first blood relations, and their spouses, of the bidder or the bidder's spouse) of the following departmental officers of the RWD/RCD are not in his/her employment: JE/AE/EE/SE/CE /Engineer-in-chief & Divisional Accountant. (ii) An affidavit stating that there is no such persons in his employment who have retired as gazetted officer within the last two years from RWD/RCD with following ranks: JE/AE/EE/SE/CE /Engineer-in-chief & Divisional Accountant. (iii) An affidavit to declare that they have not been declared defaulter, suspended, or blacklisted by any State Government/ Central Government/ Public Undertaking. If such affidavit is subsequently found to be false, their tender shall not be considered and further legal action shall be initiated.
15	ITB Clause-4.5	4.5 The Sub-Contractors' experience and resources shall not be taken into account in determining the bidder's compliance with the qualifying criteria except to the extent stated in clause 4.4A.	

Bid Data Sheet (ITB Clause- 24.2)	Bid Data Sheet (ITB Clause-24.2) A substantially responsive bid is one that fulfills the following mandatory requirements of the Bidding Document: -				
	SI. No.	Mandatory requirements of the Bidding Document	ITB Clause	Reference of Format	
	1	ATO	Clause- 4.4A(a)		
	2	Similar Work Experience Certificate	Clause- 4.4A(c)		
	3	Existing Commitment and On-going Works	Clause-4.2 (m)	Section-III Qualification Information Clause-1.3.2(A)	
	4	Information Regarding Works for which bids already submitted	Clause-4.2 (n)	Section-III Qualification Information Clause- 1.3.2(B)	
	5	Bid Validity	Clause-16.1	Section-IV	
	6	Evidence of access to line(s) of credit and availability of other financial resources/facilities certified by banker	Clause-4.2 (g)	Section-IV	
	7	<u> </u>	Clause-4.4 B (b) (iii)	Section-IV	
	8	9	Clause- 4.3&4.4D		

6

	9	Required Affidavits:-		
		(i) An affidavit that the information furnished with the bid document are true and correct in all respects	Clause- 4.4B (a) (ii)	Section-IV
		(ii) Affidavit regarding information that near Relations (defined as first blood relations, and their spouses, of the bidder or the bidder's spouse) of the following departmental officers of the RWD/RCD are not in our firm employment: JE/AE/EE/SE/CE /Engineer-in-chief & Divisional Accountant.	Clause- 4.4B (c) (i)	Section-IV
		(iii) Affidavit regarding that there is no such persons in his employment who have retired as gazetted officer within the last two years from RWD/RCD with following ranks: JE/AE/EE/SE/CE /Engineer-in-chief & Divisional Accountant.	Clause- 4.4B (c) (ii)	Section-IV
		(iv) Affidavit Regarding information that Firm has not been declared defaulter, suspended, or blacklisted by any State Government/ Central Government/ Public Undertaking.	Clause- 4.4B(c) (iii)	Section-IV
		(v) An affidavit regarding Key equipment & Lab equipment	Clause- 4.4B (b) (i)	Bid Data Sheet of ITB Clause- 4.4B (b) (i)
		(vi) An affidavit regarding Key technical personnel	Clause- 4.4B(b) (ii)	Bid Data Sheet of ITB Clause- 4.4B (b) (ii)

FORMAT FOR EVIDENCE OF FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT ACCESS TO OR AVAILABILITY OF CREDIT FACILITIES BANK CERTIFICATE* **FACILITIES BANK CERTIFICATE*** This is to certify that M/S ----- is a reputed This is to certify that M/S ----- is a reputed company with a good financial standing. company with a good financial standing. If the contract for the work, namely, If the contract for the work, namely, awarded to the above firm, we shall be able to awarded to the above firm, we shall be able to provide overdraft/credit facilities to the extent of provide overdraft/credit facilities to the extent of to meet their working capital requirements Rs. meet their working capital requirements for executing the above contract. for executing the above contract, as per terms and conditions of the Bank. Signature of Senior Bank Manager Signature of Senior Bank Manager Name of Name of the Senior Bank Manager Address of the the Senior Bank Manager Address of the Bank-----Bank-----Stamp of the Bank Stamp of the Bank Note: Certificate should be on the letter head of | Note: Certificate should be on the letter head of the the bank. bank. Section IV. Change the text as follows for Joint Change the text as follows for Joint 17 Bidding venture: venture: **Forms** This certify M/s. This certify M/s. to that to that who has formed a who has formed a JV with M/s. JV with M/s. M/s. M/s. and and for for participating in this bid, is a reputed company participating in this bid, is a reputed company with with a good financial standing. a good financial standing. the contract for the work, namely If the contract for the work, awarded to the above Joint Venture, we shall be awarded to the above Joint Venture, we shall be able to provide overdraft/credit facilities to the able to provide overdraft/credit facilities to the extent of Rs..... extent of Rs..... to M/s. to meet to M/s. to meet the working capital requirements for executing the working capital requirements for executing the the above contract. above contract, as per terms and conditions of the Bank. [This should be given by each of the JV members [This should be given by each of the JV members in proportion to their financial participation.] in proportion to their financial participation.]

		Undertaking
18	Section IV. Bidding Forms	the undersigned do hereby undertake that M/S
		Undertaking
19	Section IV. Bidding Forms	I, the undersigned do hereby undertake that M/S
		 (Signature of the bidder/authorized representative) Name Date
		Affidavit
20	Section IV. Bidding Forms	1. I, the undersigned do hereby Certify that all the statements made in the required attachments are true and correct. 2. The undersigned also hereby certifies that our firm M/Shas not been declared defaulter, suspended, or blacklisted by any State Government/ Central Government/ Public Undertaking. 3. The undersigned also hereby certifies that near Relations (defined as first blood relations, and their spouses, of the bidder or the bidder's spouse) of the following departmental officers of the RWD/RCD are not in our firm employment: JE/AE/EE/SE/CE /Engineer-in-chief & Divisional Accountant. 4. The undersigned also hereby certifies that there is no such persons in his employment who have retired as gazetted officer within the last two years from RWD/RCD with following ranks: JE/AE/EE/SE/CE /Engineer-in-chief & Divisional Accountant. (Signature of the bidder/authorized representative) Name



	Section V, Part D Table D 3.1.1					
		Standard Job Description	Response Time	Standard Job Description	Re: Time	sponse
					Hazar dous (H)	Rout ine (R)
		(POTHOLE PATCHING (O&M101)		(POTHOLE PATCHING (O&M101)		
		Treatment of isolated failed pavement areas in traffic lanes using appropriate materials to repair the defect and restore the riding surface to a smooth condition'	1 Week	Treatment of isolated failed pavement areas in traffic lanes using appropriate materials to repair the defect and restore the riding surface to a smooth condition'	3 Days	7 Day
		EDGE REPAIR (O&M 105)		EDGE REPAIR (O&M 105)		
		Repair of broken edges of seal, to line and level to maintain nominal sealed width. Repair of broken edges of seal, to line and level to maintain nominal sealed width.				
		DIG OUT REPAIR (O&M 106)	2 weeks	DIG OUT REPAIR (O&M 106)		
		SURFACE DEPRESSION and RUT PATCHING (O&M 102)		SURFACE DEPRESSION and RUT PATCHING (O&M 102)		
		Application of a levelling course of bituminous materials to depressed or rutted areas of pavement	of a levelling course of materials to depressed or 2 weeks bituminous materials to depressed or rutted			
		CRACK SEALING (O&M 103)		CRACK SEALING (O&M 103)		-
		Filling of cracks including Crocodile Crack" cracking, using liquid bituminous sealants in accordance with monthly works program.	racks including "Crack" cracking, using liquid sealants in accordance with orks program. Filling of cracks including "Crocodile Crack" cracking, using liquid bituminous sealants in accordance with monthly works program.	3 Days	14 Days	
		SURFACE TREATMENT (O&M 104)		SURFACE TREATMENT (O&M 104)		Days
	(a) loss of aggregate (surface ravelled)	2 weeks	(a) loss of aggregate (surface ravelled)			
		(b) bleeding and flushing; or	2 weeks	(b) bleeding and flushing; or		
		(c) laminated asphalt surface.	2 weeks	(c) laminated asphalt surface.		
		REPAIR OF CONCRETE PAVEMENT (O&M 107)		REPAIR OF CONCRETE PAVEMENT (O&M 107)		
		Repair isolated areas of damaged concrete pavement < 0.25 Sqm	2 weeks	Repair isolated areas of damaged concrete pavement < 0.25 Sqm		

.

	Part D Table D 3.2.1	Standard Job Description	Response Time	Standard Job Description	rdou e (H	•
					rdou	Routin e (R)
_		SIGN MAINTENANCE (O&M 501)		SIGN MAINTENANCE (O&M 501)	S (H)	-
		Sign repair, re-erection, support replacement and/or maintenance cleaning	6 weeks	Sign repair, re-erection, support replacement and/or maintenance cleaning		
		GUARDSTONES/BOUNDARY STONES/GUARDRAILS (O&M 502)		GUARDSTONES/BOUNDARY STONES/GUARDRAILS (O&M 502)		
		Repair, and reinstall damaged/missing guard stones and guardrails barriers	4 weeks	Repair, and reinstall damaged/missing guard stones and guardrails barriers		
		Painting Guard stones, Boundary stones and guardrail	4 weeks	Painting Guard stones, Boundary stones and guardrail		
		200M AND KILOMETRE STONES (O&M 503)		200M AND KILOMETRE STONES (O&M 503)	d	14 Days
		Cleaning and/or replacement of damaged and missing guideposts, distance marker posts, hazard markers and delineators. Straightening of crooked or bent guideposts	4 weeks	Cleaning and/or replacement of damaged and missing guideposts, distance marker posts, hazard markers and delineators. Straightening of crooked or bent guideposts		
post		Painting of distance markers, guide posts and hazard markers, including lettering	4 weeks	Painting of distance markers, guideposts and hazard markers, including lettering	uideposts lettering	
		ROADMARKING (O&M 504)		ROADMARKING (O&M 504)		
		Repair of defective or faded thermoplastic markings and cleaning of all markings (Re-applications will be under Provisional Item).	8 weeks	Repair of defective or faded thermoplastic markings and cleaning of all markings (Re-applications will be under Provisional Item).		



,	Section V, Part D Table D 3.3.1	Standard Job Description	Response Time	Standard Job Description	Response Time		
	0.0.1					Routi ne (R)	
		SURFACE DRAIN CLEANING (O&M 301)		SURFACE DRAIN CLEANING (O&M 301)			
		Cleaning of channels, including kerb and channel, and reshaping earthen drains, including culvert inlet and outlet drains, to maintain flow of water and protect road and roadside from scour.		Cleaning of channels, including kerb and channel, and reshaping earthen drains, including culvert inlet and outlet drains, to maintain flow of water and protect road and roadside from scour.			
		CULVERT CLEANING (O&M 302)		CULVERT CLEANING (O&M 302)			
		Cleaning of Barrel/Vent, culverts, pits and storm water drains to maintain flow of water.	1 week	Cleaning of Barrel/Vent, culverts, pits and storm water drains to maintain flow of water.	15 Days Days		
		CULVERT REPAIR (O&M 303)		CULVERT REPAIR (O&M 303)			
		Repair or replacement of damaged pipes, culverts, pits, surrounds grates, lids or lintels and headwalls	2weeks	Repair or replacement of damaged pipes, culverts, pits, surrounds grates, lids or lintels and headwalls			
		White washing of exposed concrete/masonry to be carried out as required	2weeks	White washing of exposed concrete/masonry to be carried out as required			
4	Section V, Part D Table D 3.4.1	Standard Job Description	Response Time	Standard Job Description	Response	Time	
	5.4.1				Hazard ous (H)	Routi ne (R)	
		TREE and SHRUB MANAGEMENT (O&M 401)		TREE and SHRUB MANAGEMENT (O&M 401)			
		Cutting of branches of trees, shrubs and trimming of grass and weeds from the Roadway or within the Road land.		Cutting of branches of trees, shrubs and trimming of grass and weeds from the Roadway or within the Road land.	1	30 Days	
25	Section V, Part D Table	Standard Job Description	Response Time	Standard Job Description	Response	Time	
	D 3.5.1				Hazard ous (H)	Routi ne (R)	
		UNSEALED SHOULDER REPAIR (O&M 201)	R	UNSEALED SHOULDER REPAIR (O&M 201)	R		
		Making up the irregularities/loss material on shoulder to design level/profile	The second secon	Making up the irregularities/loss material on shoulder to design level/profile			
	-	DAIN CUTS (O&M 202)		RAIN CUTS (O&M 202)		6	
_		RAIN CUTS (O&M 202)			-	Days	



26	PC (related to GC Clause-1)		Defects Liability Period, which begins from the completion of Initial Rectification, Minor improvement, Surface renewal, Construction of bridge/drainage /protection , road safety measures and tree plantation at the end of slope of road within Right of Way on the road alignment and ends 45 days after successful completion of the Operation & Management Services as specified in the contract.
27	PC (related to GC Clause-1)	Intended Completion Date is: 69 months from the start date.	The Intended Completion Date for the whole of the Works and Services is 7 years from the start date. The Start Date shall be the date of agreement.
28	PC (related to GC Clause-1)		The Intended Completion Date for the whole of the Works and Services is 7 years from the start date.
29	PC (related to GC Clause-1)		For Rapid Response of Operation and Management Services each bidder must have a Rapid Road Repair Vehicle.
30	PC (related to GC Clause-6.1.1)		Chief Engineer Maintenance and Upgradation.

31 PC (related Time Schedule: -							
	to GC		Cr. A. CD. J	N. A		D 4' (41	
	Clause-10.2)		Status of Road	Major Activity		Duration (months	s)
			1.Pavement is available as per specified traffic condition but currently		(i)	Initial Rectification without Surface Renewal.	
			Surface is damaged less or equal to 50%.	Surface Renewal, Second time Surface Renewal, Operation & Management	(ii)	Operation & Management Services.	06
				Services as per BOQ.	(iii)	First time Surface Renewal.	03
					(iv)	Operation & Management Services.	45
				(v)	Second time Surface Renewal.	03	
				(vi)	Operation & Management Services.	21	
						Total	84
		2.Pavement is available as per prescribed traffic condition but currently Surface is damaged more than 50%.	Initial Rectification with Surface Renewal, Second	(i)	Initial Rectification with Surface Renewal.	09	
			Renewal, Operation& Management Services	(ii)	Operation & Management Services.	51	
				as per BOQ.	(iii)	Second time Surface Renewal.	03
				(iv)	Operation & Management Services.	21	
						Total	84
		3.Pavement thickness and wideness are less than required specified traffic condition.	Initial Rectification, Minor improvement (including Strengthening/wideni ng) with Surface Renewal, Second	(i)	Initial Rectification, Minor improvement (including Strengthening/ widening) with Surface Renewal.	12	
			Renewal, Operation & Management	(ii)	Operation & Management Services.	48	
				Services as per BOQ.	(iii)	Second time Surface Renewal.	03
					(iv)	Operation & Management Services.	21
						Total	84

	PC (related to GC Clause- 48)	No Price Adjustments Clause	Price Adjustments shall be made on the following basis: - (a) Price Adjustment shall apply Only for Surface renewal (For second time Bituminous work). (b) Price adjustment shall not be applied to work valued on the basis of Current Cost/ current prices/Current SOR. (c) Payment Certificates shall be adjusted for increase or decrease in cost of Labour, Materials, Fuels and, Local Materials in accordance with the formulae given below: Surface renewal (As per Work done) B _n = a + b xWPl _n / WPl _n + ex B _{il} / B _{in} +e x L _n / L _n +f x F _n / F _n Where: "B _n " is the adjustment multipliers to be applied to the value of the work carried out in month number "m", for Surface renewal "a" is a fixed coefficient, representing the non-adjustable portion in contractual payments; "b", "e", "e" and "f" are coefficients representing the estimated proportion of each cost element related to the execution of the Works (i.e. WPl, bitumen, labour, and fuel). The value of coefficients is as below:- Where a = 15 % - Non adjustable portion of payments b = 15 % - WPl c = 45% - Bitumen e = 15% - Labour f = 15% - Fuel "Ln", "Bi,","F," and "WPl _n " are the prevailing indices for reference prices for Labour, Bitumen, Fuel and Wholesale Price Index respectively for the period "n" on the day 28 days prior to the last day of the period being invoiced. Lo, Bio, Fo and WPl _n are the base cost indices or references prices for labour, Bitumen, Fuel and wholesale price index respectively and shall be the indices prevailing 28 days before bid opening. The intended sources of indices detailed above shall be outlined below, if the source for any of indices is in doubt, it shall be determine by the Engineers in charge. Labour(L) - Consumer price index for industrial workers for Jamalpur centre as published by labour Bureau, Ministry of Labour, Govt of India, New Delhi. Bitumen (Bi) - Official retail price of High speed diesel (HSD) at the existing consumer pumps of BPCL/IOCL/HPCL at divisional Head quarter town of the concerned RWD
--	---	-----------------------------	---

.ime Bituminous 33

GC Clauses 51.2

51.2 (a) Upon issuing certificate of completion Initial Rectification with for surface bridge on road alignment, half of the amount retained under Initial Rectification with surface renewal/Upgradation Works/Construction of Bridge shall be repaid to the contractor and other half after twelve (12) months have passed and the E/I has certified that all defects notified to the Contractor have been corrected before the end of this period.

PC (related to GC Clause-51.2)

51.2 (a) After 6 months upon issuing certificate of completion for Initial Rectification, Minor Surface improvement, First renewal/Upgradation Works / Construction of Construction of bridge/drainage /protection, 20% of the amount retained under Initial First improvement, Rectification, Minor Construction renewal, Surface bridge/drainage /protection, road measures and tree plantation shall be repaid to the contractor and other 30% after twenty-four (24) months have passed since completion of all Initial Rectification, Minor improvement, First Construction renewal, Surface safety bridge/drainage /protection road measures and tree plantation activities and the E/I has certified that all defects notified to the Contractor have been corrected. On completion of Initial Rectification, Minor improvement, First Construction renewal, Surface bridge/drainage /protection works road safety measures and tree plantation, the contractor may substitute balance 50% of the retention money with an "on demand" e-Bank Guarantee of Nationalized/Scheduled Bank with in the state of Bihar.

Last 50% shall be refunded after completion of 7 years and 45 days of Contract adjusting any dues to be paid by Contractor.

51.2 (b) On completion of Second Surface renewal work, 20% of the amount retained under Second Surface renewal work shall be repaid to the contractor and other 30% after twelve (12) months have passed since completion of all Second Surface renewal activities and the E/I has certified that all defects notified to the Contractor have been corrected. On completion of Second Surface renewal works the contractor may substitute balance 50% of the retention money with an "on demand" e-Bank Guarantee of Nationalized/Scheduled Bank with in the state of Bihar.

Last 50% shall be refunded after completion of 7 years and 45 days of Contract adjusting any dues to be paid by Contractor.

34		the E/I a total Performance Security of five (5) percent of the Contract Amount covering the time period of completion of Initial Rectification with surface renewal/Upgradation Works /Construction of bridge on road alignment plus	period of completion of Initial Rectification, Minor improvement, Surface renewal,
----	--	---	---

भगवत राम) अभियंता प्रमुख—सह—अपर आयुक्त—सह—विशेष सचिव